
8/26/2022

The construction schedule that was provided shows a 

Phase 3, where we construct the permanent median 

barrier.  The traffic control plan in the plans only 

shows 2 phases, not the third where we install the 

permanent barrier.  Please advise.

Acknowledged.  Bid per plan.

8/26/2022
Will the new rail, permanent barrier, and bridge 

require painting?
Yes.  Painting will be required to match adjacent roadway sections on both sides.

8/26/2022
Is there any lead or contaminated material in the 

existing bridge that we demo?
Report has been posted to the FTP site.

8/26/2022
Are the rail quantities correct?  Bridge Layout on 

sheet 96 shows 504 LF to be T-551, not SSTR.  
Acknowledged.  Bid per plan.
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